



Republika ng Pilipinas
National Irrigation Administration
(Pambansang Pangasiwaan ng Patubig)
Regional Office No. IV-A CALABARZON

Office Address: National Highway, Brgy. Sta. Clara Sur
Pila, Laguna
Telephone Nos.: (049) 559-0722 to 27
Website: region4a.nia.gov.ph

E-mail: region_4a@yahoo.com
Telefax No.: (049) 559-0726
TIN No. 000-916-415-023

Contract No. 4AB-RRC-17-070
Name of Contract: Const of Canal Structures
of LIPAHAN CIS
Location : Calatagan, Batangas

NOTICE TO AWARD

May 31 , 2017

The Manager
G.R. BERNALES CONSTRUCTION & SUPPLIES
Taal St. , De Mesa Compound
Brgy. Gulang-Gulang
Lucena City

Madam :

This is to notify you that the **Construction of Canal Structures of LIPAHAN COMMUNAL IRRIGATION SYSTEM in Calatagan, Batangas** is hereby awarded to you as the Bidder with the Lowest Calculated Responsive Bid at a Contract Price equivalent to **TWO MILLION EIGHT HUNDRED TWENTY FOUR THOUSAND ONE HUNDRED SIXTY FOUR PESOS & 97/100 (Php 2,824,164.97)**

You are therefore required, **within four (4) calendar days** from the receipt of this Notice to Award, to formally enter into contract with us, and to submit the following documents as stipulated in the Instruction to Bidders with one (1) set of photocopy for each documents.

1. A written conforme of the Award
2. Performance Security in favor of NIA, either of the following:
 - a) Cash, Manager's Check, Cashier's Check, Irrevocable Letter of Credit, Bank Draft –equivalent to ten percent (10%) of the total contract price.
 - b) Bank Guarantee – equivalent to ten percent (10%) of the contract price
 - c) Surety Bond –equivalent to thirty percent (30%) of the total contract price
3. Credit Line Commitment or Cash Deposit Certificate equivalent to ten percent (10%) of contract price which shall be deposited with any reputable "Commercial Bank" of the Contractor's choice acceptable to NIA Region IV-A and to be used exclusively for financing the Contract Work
4. Contractors All Risk Insurance (CARI)
5. Duly signed Construction Schedule and PERT-CPM
6. Duly signed Manpower Schedule
7. Duly signed Equipment Utilization Schedule
8. Duly signed Construction Safety and Health Program approved by the DOLE
9. Duly signed Construction Methods in a Narrative form
10. The purchased Bidding Documents duly signed in each pages.

Failure on your part to enter into contract within the time provided shall constitute a sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Very truly yours,

ERWIN M. LUCELA
BAC Chairman

APPROVED :


WILLIAM P. RAGODON
Regional Manager

