

PURCHASE ORDER
NIA-CAVITE-BATANGAS IMO, NAIC, CAVITE
 Agency

Supplier: PHILINSTRUMENTS CORP. P.O No.: 07-2019-004
 Address: J. Rimando Bldg. 1706 Rodriguez Sr. Ave Date: July 15, 2019
Brgy. Immaculate Conception, Cubao, Quezon City Mode of Procurement: _____
 TIN: _____


Gentlemen:
 Please furnish the office the following articles subject to the terms and conditions contained hereon.

Place of Delivery NIA-CAVITE BATANGAS IMO NAIC, CAVITE Delivery Term _____
 Date of Delivery _____ Payment Term _____

Stock No.	Unit	Item Description	Qty.	Unit Cost	Amount
		Supply, Delivery and Installation For the Supply, Delivery and			
		Installation Satellite -Telemetry Rainfall/ Rivergauge Station and			
		Steel Gate for SAHING RIS at Naic, Cavite			
		Rain Gauge Unit			707,200.00
	set	a. Rain Gauge 600 Tipping Unit	1		
	set	b. Rain Gauge 700 Pulse to Current Modular	1		
		Modular Converter			
	set	c. Accessories (PDAWL16 Deluxe PDA Pack)	1		
		River Gauge Unit			900,000.00
	set	a. Pressure / Ultrasonic Type Sensor with cable	1		
		Telemetry Unit			1,242,800.00
	set	a. SIT 70	1		
	set	b. Data Logger	1		
	set	c. FM 100	1		
	set	d. FEO 400 Power Supply	1		
	set	e. SP-Series Solar Panels, 10W	1		
	set	f. Installation and Commissioning	1		
	set	g. Construction of Fence and Housing Unit	1		
		TRAINING AND TECHNICAL ASSISTANCE			140,000.00
	set	a. Training and Technical Assistance	1		
	LS	Telemetry Subscription	1		290,000.00
	LS	Steel Gate St. 4+310.00	1		88,624.00
	LS	Steel Gate Lateral C Sta. 0+000.00	1		71,827.00
	LS	Steel Gate MC. Sta. 0+005.00	1		153,706.00
	LS	Steel Gate Timbugan Sta. 0+000.00	1		75,290.00
	Cu.m	Class "A" Concrete Ordinary	37.5		450,000.00
	Cu.m	Rubble Masonry	107.6		527,240.00
	Cu.m	Structure Excavation	146.25		29,250.00
	Cu.m	Structure Backfill	69		11,040.00
	LS	Filter Drain	11		3,564.00
		SUB-TOTAL			4,690,541.00

FOUR MILLION SIX HUNDRED NINETY THOUSAND FIVE HUNDRED FORTY-ONE PESOS ONLY


In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every delay shall be imposed.

Very truly yours,

EDWIN C. NAZARENO
 Senior Engineer A

Conforme


PHILINSTRUMENTS CORP.
 Signature Over (Printed Name of Supplier)

Approved By:


NICASIO C. RAGUANGAN, JR.
 Division Manager A

Date:

7/16/19

NATIONAL IRRIGATION ADMINISTRATION
CERTIFIED XEROX / TRUE COPY

Funds Available

TERESITA B. DE LARA
 Sr. Acctg. Processor A

OR/BUR No. _____

Amount : _____