

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Cavite-Batangas IMO

Contract Ref. No: **4AB-RRN-21-047**

Contact Name: Construction of Canal Lining of
PALICO RIVER IRRIGATION SYSTEM

Location: **Nasugbu, Batangas**

THIS CONTRACT AGREEMENT, made this 12 day of APR 2021,
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, **NATIONAL
IRRIGATION ADMINISTRATION, CAVITE-BATANGAS IMO**; hereinafter
called the "ENTITY", and **TTAI GENERAL CONSTRUCTION** at Blk. 26 Lot 22
Phase 2 Carissa Homes, Tanza, Cavite called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the Work –
Under **Contract No. 4AB-RRN-21-047** Construction of Canal Lining of **PALICO
RIVER IRRIGATION SYSTEM in Nasugbu, Batangas** hereinafter called "The
Works", and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the
execution and completion of the Works at the stated unit bid prices shown in the attached
Bill of Quantities, or a Total Contract Price of **NINE MILLION FIVE HUNDRED
THIRTY-NINE THOUSAND FIVE HUNDRED THIRTY-FOUR AND 97/100
PESOS ONLY (₱9,539,534.97)**

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as
are respectively assigned to them in Conditions of hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be construed as part
of this CONTRACT AGREEMENT:
 - a. Approved Budget Cost for Contract
 - b. Notice to Proceed
 - c. Contractor's Performance Security
 - d. Notice of Awards of Contract and Contractor's "Conforme"
 - e. Resolution No. **2021-047** of the Bids and Awards Committee
 - f. Minutes of the Opening of Bids
 - g. Attendance of the Opening of Bids
 - h. Bidding Documents for the Contract
 - i. Technical Requirement
 - j. Financial Requirement
 - k. Program of Work
3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in
accordance with the terms and conditions hereto in the **CONTRACT AGREEMENT,
General Conditions, Instruction to Bidders, Plans and Technical Specifications** and
to furnish all of the equipment, materials, supplies, labor, and superintendence and other
facilities requisite for or incidental to the successful completion of the works and the
carrying out of all the duties and obligations imposed by the **CONTRACT
AGREEMENT**.
4. CONTRACTOR's CALCULATED Bid in the Form of Bid including its Technical and
Financial Proposals.

WITNESSES:


FRANCIS M. M. ROCELA
IRMO C


EDWIN C. NAZARENO
Sr. Engineer A

CONTRACTOR:


TTAI GENERAL CONSTRUCTION
Contractor Project Manager/
Authorized Managing Officer

NIA CAVITE-BATANGAS IMO:


NICASIO C. PAGDANGANAN, JR.
Division Manager A

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No: **4AB-RRN-21-047**

Contact Name: Construction of Canal Lining of

PALICO RIVER IRRIGATION SYSTEM

Location: **Nasugbu, Batangas**


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.


6. In considerations of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and the manner prescribed by **CONTRACT AGREEMENT**.


7. The Contract Time of **ONE HUNDRED EIGHTY CALENDAR DAYS (180 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


NICASIO C. PAGDANGANAN, JR.
Division Manager A
NIA – Cavite Batangas IMO



EDWIN C. NAZARENO
Sr. Engineer A


FRANCIS MAE M. ROCELA
IRMO C
Administrative & Finance Division


Signed, sealed, delivered by
(for the Contractor)


MA. VICTORIA N. REGONDOLA
Authorized Managing Officer
TTAI General Construction

Bidding Signature of the
PROCURING ENTITY


NICASIO C. PAGDANGANAN, JR.
Division Manager A
NIA – Cavite Batangas IMO

Binding Signature of the
CONTRACTOR


MA. VICTORIA N. REGONDOLA
Authorized Managing Officer
TTAI General Construction

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
PROVINCE OF CAVITE
NAIC, CAVITE

BEFORE ME, as the Notary Public for and within the Municipality of Naic personally appeared **NICASIO C. PAGDANGANAN JR.**, Division Manager A, representing the **National Irrigation Administration Cavite Batangas IMO** with a CTC No. 23976221 issued on January 12, 2021 at Naic, Cavite and **MA. VICTORIA N. REGONDOLA** Authorized representative of **TTAI GENERAL CONSTRUCTION** with CTC No. 00229681 issued on February 09, 2021 at Trece Martirez City, Cavite known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which is written dully signed by the contracting parties and witnesses on the left margin of the other pages.


IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this ___ day of 12 APR 2021.

WITNESSES:


FRANCIS M. MARAMBA
IRMO C


EDWIN C. NAZARENO
Sr. Engineer A

CONTRACTOR:


TTAI GENERAL CONSTRUCTION
Contractor Project Manager/
Authorized Managing Officer

NIA CAVITE-BATANGAS IMO:


NICASIO C. PAGDANGANAN, JR.
Division Manager A

Doc. No. 356
Page No. 73
Book No. 8
Series of 2021

NOTARY PUBLIC
Until
PTR. No.
Issued at
Issued on


ATTY. JASPER C. SALES
Notary Public until 31 December 2021
Roll of Attorney No. 51429
Professional Tax Receipt No. 4355200
IBP Lifetime Member No. 08479
MCLC Compliance No. VII-0001513