

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No. 4AQ-LPM-20-011
Contract Name : Construction of Canal and Structures
@ Lateral B -2, Sta. 0+000.00-Sta. 1+185.00 Package 8

Location : MACALELON SMALL RESERVOIR IRRIGATION PROJECT
Macalelon, Quezon


THIS **CONTRACT AGREEMENT**, made this 10th day of June, 2020,
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, **NATIONAL IRRIGATION**
ADMINISTRATION, REGION IV-A, PILA, LAGUNA; hereinafter called the "ENTITY", and
E. A. AYALA CONSTRUCTION AND SUPPLY at MGR Subdivision, Brgy. Malabanban Norte
Candelaria, Quezon called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Work - Under
Contract No.4AQ-LPM-20-011- Construction of Canal and Structures @ Lateral B -2,
Sta. 0+000.00 to Sta. 1+185.00 Package 8 of **MACALELON SMALL RESERVOIR IRRIGATION**
PROJECT in Macalelon, Quezon hereinafter called " The Works", and the ENTITY has
accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the
Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total
Contract Price of **NINE MILLION THIRTY FIVE THOUSAND SIX HUNDRED SEVENTY TWO**
PESOS & 21/100 (Php9,035,672.21)

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:


1. In this **CONTRACT AGREEMENT**, words and expressions shall have meanings as are respectively assigned to them in the Conditions of hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be construed as part of this **CONTRACT AGREEMENT**:
 - a. Approved Budget for Contract
 - b. Notice to Proceed
 - c. Contractor's Performance Security
 - d. Notice of Awards of Contract and Contractor's "Conforme"
 - e. Resolution No. **2020 - 011**, the Bids and Awards Committee
 - f. Minutes of the Opening of Bids
 - g. Attendance of the opening of bids.
 - h. Bidding Documents for the Contract
 - i. Technical Requirements
 - j. Financial Requirements
 - k. Program of Work
3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions indicated hereto in the **CONTRACT AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical Specifications** and to furnish all of the equipments, materials, supplies, labor and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT**.
4. CONTRACTOR's Calculated Bid in the Form of Bid including its Technical and Financial Proposals

WITNESSES:


NARCISO R. GABRIDO
Division Manager A
Administrative & Finance Division


ERWIN M. LUCELA
Acting Division Manager
Engineering & Operations Division

CONTRACTOR:


EDGARDO A. AYALA
Manager
E. A. Ayala Construction & Supply.

NIA REGION IV-A:


ROMEO M. LOPEZ
Regional Manager A

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No. 4AQ-LPM-20-011

Contract Name: Construction of Canal and Structures
@ Lateral B -2, Sta. 0+000.00-Sta. 1+185.00 Package 8

MACALELON SMALL RESERVOIR IRRIGATION PROJECT


Location: Macalelon, Quezon


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.
6. In consideration of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by **CONTRACT AGREEMENT**.
7. The Contract Time of **THREE HUNDRED CALENDAR DAYS (300 CD)** which shall commence right after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


ROMEO M. LOPEZ
Regional Manager A
NIA - Region IV - A



ERWIN M. LUCELA
Acting Division Manager A
Engineering & Operations Division


NARCISA R. GABRIDO
Division Manager A
Administrative & Finance Division


Signed, sealed, delivered by
(for the CONTRACTOR)


EDGARDO A. AYALA
Manager
E. A. AYALA Construction & Supply

Binding Signature of the
PROCURING ENTITY


ROMEO M. LOPEZ
Regional Manager A
NIA - Region IV - A

Binding Signature of the
CONTRACTOR


EDGARDO A. AYALA
Manager
E. A. AYALA Construction & Supply

NIA REGION IV-A:

ROMEO M. LOPEZ
Regional Manager A

CONTRACTOR:

EDGARDO A. AYALA
Manager
E.A. Ayala Construction & Supply

WITNESSES:

IRWIN M. LUCELA
Acting Division Manager
Engineering & Operations Division

NARCISA R. GABRISO
Division Manager A
Administrative & Finance Division

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF LAGUNA) s.s
Pila, Laguna)

BEFORE ME, as the Notary Public for and within the Municipality of Pila personally appeared **ROMEO M. LOPEZ**, Regional Manager A, representing the National Irrigation Administration Region IV-A with a CTC No 11278698 issued on January 15, 2020 at Pila, Laguna and **EDGARDO A. AYALA**, Manager of **E.A. AYALA CONSTRUCTION AND SUPPLY** with CTC No. 02168064 issued on January 2, 2020 at Candelaria, Quezon known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consist of three (3) pages, including this page, on which is written duly signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this **10th** day of **June**, 2020.

NOTARY PUBLIC

Until

PTR. No.

Issued at

Issued on

ATTY. JILL B. MANANGKIL

Notary Public until 31 December 2020

Commission No. SC-223 (19) / Roll No. 6318

PTR No. 7894929 / 01.03.2020 / Pila, Laguna

IBP No. 012792 / Lifetime / Laguna

MCLE Compliance No. VI-0005234

40 Florida Village, Latain, Pila, Laguna

Doc. No. 520
Page No. 105
Book No. X111
Series of 2020

