

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Cavite-Batangas IMO

Contract Ref. No: **4AB-EGP-19-053**

Contact Name: Drilling Works and Construction of Solar Pump Facilities of
SAN LUIS PUMP IRRIGATION PROJECT

Location: **San Luis, Batangas**

THIS CONTRACT AGREEMENT, made this 17 day of JUL, 2019,
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, **NATIONAL IRRIGATION ADMINISTRATION, CAVITE-BATANGAS IMO**; hereinafter called the "ENTITY", and **GR BERNALES CONSTRUCTION & SUPPLIES** at Taal St. , De Mesa Compound Brgy. Gulang-Gulang, Lucena City called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the Work – Under **Contract No. 4AB-EGP-19-053** Drilling Works and Construction of Solar Pump Facilities of **SAN LUIS PIP in San Luis, Batangas** hereinafter called "The Works", and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **FIVE MILLION SIX HUNDRED SEVENTY-NINE THOUSAND NINE HUNDRED FIFTY-SIX AND 65/100 PESOS ONLY (Php 5,679,956.65)**

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as are respectively assigned to them in Conditions of hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be construed as part of this CONTRACT AGREEMENT:


- a. Approved Budget Cost for Contract
- b. Notice to Proceed
- c. Contractor's Performance Security
- d. Notice of Awards of Contract and Contractor's "Conforme"
- e. Resolution No. **2019-053** of the Bids and Awards Committee
- f. Minutes of the Opening of Bids
- g. Attendance of the Opening of Bids
- h. Bidding Documents for the Contract
- i. Technical Requirement
- j. Financial Requirement
- k. Program of Work


3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions hereto in the **CONTRACT AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical Specifications** and to furnish all of the equipment, materials, supplies, labor, and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT.**

4. CONTRACTOR's CALCULATED Bid in the Form of Bid including its Technical and Financial Proposals.


WITNESSES:


FRANCIS MAW M. ROCELA
IRMO C


EDWIN C. NAZARENO
Sr. Engineer A


GR BERNALES CONSTRUCTION & SUPPLIES
Contractor Project Manager/ Authorized
Managing Officer

CONTRACTOR:


NICASIO C. PAGDANGAYAN, JR.
Division Manager A

NIA REGION IV-A:

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No: **4AB-EGP-19-053**

Contact Name: Drilling Works and Construction of Solar Pump Facilities of
SAN LUIS PUMP IRRIGATION PROJECT

Location: **San Luis, Batangas**


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.


6. In considerations of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and the manner prescribed by **CONTRACT AGREEMENT**.


7. The Contract Time of **ONE HUNDRED EIGHTY CALENDAR DAYS (180 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


NICASIO C. PAGDANGANAN, JR.
Division Manager A
NIA – Cavite Batangas IMO



EDWIN C. NAZARENO
Sr. Engineer A


FRANCIS MAE M. ROCELA
IRMO C
Administrative & Finance Division


Signed, sealed, delivered by
(for the Contractor)


GERIELYN R. BERNALES
Authorized Managing Officer
GR Bernales Construction & Supplies

Bidding Signature of the
PROCURING ENTITY


NICASIO C. PAGDANGANAN, JR.
Division Manager A
NIA – Cavite Batangas IMO

Binding Signature of the
CONTRACTOR


GERIELYN R. BERNALES
Authorized Managing Officer
GR Bernales Construction & Supplies

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
PROVINCE OF CAVITE
NAIC, CAVITE

BEFORE ME, as the Notary Public for and within the Municipality of Naic personally appeared **NICASIO C. PAGDANGANAN JR.**, Division Manager A, representing the **National Irrigation Administration Cavite Batangas IMO** with a CTC No. 30855260 issued on January 24, 2019 at Naic, Cavite and **GERIELYN R. BERNALES** Authorized representative of **GR Bernales Construction & Supplies** with CTC No. 690875 issued on January 07, 2019 at Lucena City known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which is written dully signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this ___ day of 17 JUL 2019.

WITNESSES:


FRANCIS MAE M. ROCELA
IRMO C


EDWIN C. NAZARENO
Sr. Engineer A


CONTRACTOR:


NICASIO C. PAGDANGANAN, JR. **GR BERNALES CONSTRUCTION & SUPPLIES**
Division Manager A Contractor Project Manager/ Authorized Managing Officer

NIA REGION IV-A:

Doc. No. 94
Page No. 19
Book No. 128
Series of 2019

NOTARY PUBLIC
Until
PTR. No.
Issued at
Issued on


ATTY. JOSE ANTONIO D. APARTE
NOTARY PUBLIC
Until December 31 2020
PTR NO. 6926279 - Jan. 03, 2010 Lueban, Quezon
IBP No. 059100 - Jan. 4, 2019 Quezon Province
Attorney's Roll No. 49606 Tin No. 933-336-567
MCLE Compliance VI-0003146
No. 85 Concepcion St. Brgy. 6, Lucena, Quezon