

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Cavite-Batangas IMO

Contract Ref. No: **4AB-RRC-23-011**
Contact Name: Construction of Canal Lining (Sta.0+026.00-0+246.00 SFD#1)
JAYBANGA COMMUNAL IRRIGATION SYSTEM
Location: **Lobo, Batangas**

THIS CONTRACT AGREEMENT, made this _____ day of **24 APR 2023**,
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, NATIONAL
IRRIGATION ADMINISTRATION, CAVITE-BATANGAS IMO; hereinafter
called the "ENTITY", and **CHARMELDAY CONSTRUCTION SUPPLY AND
SERVICES** at Blk 12, Lot 4 Grand Riviera Subdivision, Bulilan Sur, Pila, Laguna called
the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the Work –
Under **Contract No. 4AB-RRC-23-011** Construction of Canal Lining (Sta.0+026.00-
0+246.00 SFD#1) of **JAYBANGA COMMUNAL IRRIGATION SYSTEM in Lobo,
Batangas** hereinafter called "The Works", and the ENTITY has accepted the Calculated
Bid of the CONTRACTOR for the execution and completion of the Works at the stated
unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **ONE
MILLION FOUR HUNDRED THIRTEEN THOUSAND FIVE HUNDRED
FORTY-ONE AND 71/100 PESOS ONLY (Php 1,413,541.71)**

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as
are respectively assigned to them in Conditions of hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be construed as part
of this CONTRACT AGREEMENT:


- a. Approved Budget Cost for Contract
- b. Notice to Proceed
- c. Contractor's Performance Security
- d. Notice of Awards of Contract and Contractor's "Conforme"
- e. Resolution No. **2023-011** of the Bids and Awards Committee
- f. Minutes of the Opening of Bids
- g. Attendance of the Opening of Bids
- h. Bidding Documents for the Contract
- i. Technical Requirement
- j. Financial Requirement
- k. Program of Work

3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in
accordance with the terms and conditions hereto in the **CONTRACT AGREEMENT,
General Conditions, Instruction to Bidders, Plans and Technical Specifications** and
to furnish all of the equipment, materials, supplies, labor, and superintendence and other
facilities requisite for or incidental to the successful completion of the works and the
carrying out of all the duties and obligations imposed by the **CONTRACT
AGREEMENT.**


4. CONTRACTOR's CALCULATED Bid in the Form of Bid including its Technical and
Financial Proposals.

WITNESSES:


FRANCIS MAE M. ROCELA
IRMO C


MARIVIC R. DINGLASAN
Senior Engineer A

CONTRACTOR:


CHARMELDAY CONSTRUCTION SUPPLY AND SERVICES
Contractor Project Manager/ Authorized Managing
Officer

NIA CAVITE-BATANGAS IMO


JAIME C. DE JESUS
Division Manager A

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Cavite-Batangas IMO

Contract Ref. No: **4AB-RRC-23-011**

Contact Name: Construction of Canal Lining (Sta.0+026.00-0+246.00 SFD#1)

JAYBANGA COMMUNAL IRRIGATION SYSTEM

Location: **Lobo, Batangas**


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.

6. In considerations of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and the manner prescribed by **CONTRACT AGREEMENT**.


7. The Contract Time of **ONE HUNDRED TWENTY CALENDAR DAYS (120 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


JAIME C. DE JESUS
Division Manager A
NIA – Cavite Batangas IMO



MARIVIC R. DINGLASAN
Senior Engineer A


FRANCIS MAE M. ROCELA
IRMOC
Administrative & Finance Division


Signed, sealed, delivered by
(for the Contractor)


CHERYL DAY V. REUYAN
Authorized Managing Officer
Charlmelday Construction Supply and Services

Bidding Signature of the
PROCURING ENTITY


JAIME C. DE JESUS
Division Manager A
NIA – Cavite Batangas IMO

Binding Signature of the
CONTRACTOR


CHERYL DAY V. REUYAN
Authorized Managing Officer
Charlmelday Construction Supply and Services

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
PROVINCE OF CAVITE
NAIC, CAVITE

BEFORE ME, as the Notary Public for and within the Municipality of Naic personally appeared **JAIME C. DE JESUS**, Division Manager A, representing the **National Irrigation Administration Region IV-A** with a CTC No 17210369 issued on January 11, 2023 at Naic, Cavite and **CHERYL DAY V. REUYAN** Authorized representative of **CHARLMELDAY CONSTRUCTION SUPPLY AND SERVICES** with CTC No. 10085807 issued on January 03, 2023 at Pila, Laguna known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which is written dully signed by the contracting parties and witnesses on the left margin of the other pages.


IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this ___ day of 24 APR 2023.

WITNESSES:



FRANCIS MAE M. ROCELA
IRMD C


MARIVIC R. DINGLASAN
Senior Engineer A


CONTRACTOR:



CHARLMELDAY CONSTRUCTION SUPPLY AND SERVICES
Contractor Project Manager/ Authorized Managing Officer

NIA CAVITE-BATANGAS IMO:


JAIME C. DE JESUS
Division Manager A

Doc. No. 112
Page No. 23
Book No. XXIX
Series of 2023




MIKHAELLA RHONELLINNE P. SOTTO
NOTARY PUBLIC
Notary Public
Until's Roll No. 67778
PTR No. 0110/San Pablo City; 01-11-2023
IBP No. 28349; Makati City; 01-11-2023
Commission No. 11(2023-2024); Until
12-31-2024
Issued on
MCLE Compliance No. VII-0026075; Pasig City;
04-14-2023