



Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
CAVITE-BATANGAS IMO

Contract Ref. No: **4AB-EGP-23-013**

Contact Name: **Construction of Solar Pump Facilities**
PAPAYA PUMP IRRIGATION PROJECT

Location: **Tingloy, Batangas**

THIS CONTRACT AGREEMENT, made this 24 day of APR 2023,
 GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, NATIONAL
 IRRIGATION ADMINISTRATION, CAVITE-BATANGAS IMO; hereinafter
 called the "ENTITY", and TTAI GENERAL CONSTRUCTION at Blk 26 Lot 22
 Phase 2 Carissa Homes, Tanza Cavite called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the Work –
 Under Contract No. 4AB-EGP-23-013 Construction of Solar Pump Facilities of
 PAPAYA Pump Irrigation Project in Tingloy, Batangas hereinafter called "The
 Works", and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for
 the execution and completion of the Works at the stated unit bid prices shown in the
 attached Bill of Quantities, or a Total Contract Price of **SIX MILLION FIVE
 HUNDRED TWENTY-EIGHT THOUSAND FOUR HUNDRED THIRTY-
 THREE AND 81/100 PESOS ONLY (Php 6,528,433.81).**

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as
 are respectively assigned to them in Conditions of hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be construed as part
 of this CONTRACT AGREEMENT:

- a. Approved Budget Cost for Contract
- b. Notice to Proceed
- c. Contractor's Performance Security
- d. Notice of Awards of Contract and Contractor's "Conforme"
- e. Resolution No. **2023-013** of the Bids and Awards Committee
- f. Minutes of the Opening of Bids
- g. Attendance of the Opening of Bids
- h. Bidding Documents for the Contract
- i. Technical Requirement
- j. Financial Requirement
- k. Program of Work

3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in
 accordance with the terms and conditions hereto in the **CONTRACT
 AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical
 Specifications** and to furnish all of the equipment, materials, supplies, labor, and
 superintendence and other facilities requisite for or incidental to the successful
 completion of the works and the carrying out of all the duties and obligations imposed
 by the **CONTRACT AGREEMENT.**

4. CONTRACTOR's CALCULATED Bid in the Form of Bid including its Technical
 and Financial Proposals.

WITNESSES:

[Signature]
FRANCIS MAE M. ROCELA
 IRMO C

[Signature]
MARVIC R. DINGLASAN
 Sr. Engineer A

CONTRACTOR:

[Signature]
TTAI GENERAL CONSTRUCTION
 Owner/Authorized Managing Officer

NIA CAVITE-BATANGAS IMO:

[Signature]
JAI ME C. DE JESUS
 Division Manager A



Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
CAVITE-BATANGAS IMO

Contract Ref. No: **4AB-EGP-23-013**

Contact Name: **Construction of Solar Pump Facilities**
PAPAYA PUMP IRRIGATION PROJECT

Location: **Tingloy, Batangas**


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.


6. In considerations of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and the manner prescribed by **CONTRACT AGREEMENT**.

7. The Contract Time of **ONE HUNDRED EIGHTY CALENDAR DAYS (180 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


JAIMIE C. DE JESUS
Division Manager A
NIA - Cavite Batangas IMO



MARIVIC R. DINGLASAN
Sr. Engineer A


FRANCIS MAE M. ROCELA
IRMO C


Signed, sealed, delivered by
(for the Contractor)


MARIA VICTORIA N. REGONDOLA
Authorized Managing Officer
TTAI General Construction

Bidding Signature of the
PROCURING ENTITY


JAIMIE C. DE JESUS
Division Manager A
NIA - Cavite Batangas IMO

Binding Signature of the
CONTRACTOR


MARIA VICTORIA N. REGONDOLA
Authorized Managing Officer
TTAI General Construction

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
PROVINCE OF TRECE MARTINEZ CITY

BEFORE ME, as the Notary Public for and within the Municipality of Naic personally appeared **JAIME C. DE JESUS**, Division Manager A, representing the **National Irrigation Administration Cavite Batangas IMO** with a CTC No. 17210369 issued on January 11, 2023 at Naic, Cavite and **MARIA VICTORIA N. REGONDOLA** Authorized representative of **TTAI GENERAL CONSTRUCTION** with CTC No. 05049263 issued on January 5, 2023 at Trece Martirez City known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which is written dully signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this day of 24 APR 2023.

WITNESSES:


FRANCIS MAE M. ROCELA
IRMOC



MARVIC R. DINGLASAN
Sr. Engineer A

CONTRACTOR:



TTAI GENERAL CONSTRUCTION
Owner/Authorized Managing Officer

NOTARY PUBLIC
Until
PTR. No.
Issued at
Issued on

Doc. No. 311
Page No. 44
Book No. 79
Series of 1027


ATTY. JASPARR C. SALES
Notary Public until 31 December 2023
Roll of Attorney No. 51429
Professional Tax Receipt No. 7996826H
IBP Lifetime Member No. 08479
MCLE Compliance No. VII-0001513

NIA CAVITE-BATANGAS IMO:


JAIME C. DE JESUS
Division Manager A