

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Cavite-Batangas IMO

Contract Ref. No: **4AC-EGP-19-049**

Contact Name: Drilling Works and Construction of Solar Pump Facilities of
BANAY-BANAY (DAGATAN) PUMP IRRIGATION PROJECT

Location: **Amadeo, Cavite**

THIS CONTRACT AGREEMENT, made this 18 JUL 2019 day of _____, _____,
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, **NATIONAL IRRIGATION ADMINISTRATION, CAVITE-BATANGAS IMO**; hereinafter called the "ENTITY", and **DAWING CONSTRUCTION** at Rivera St., Baesa, Caloocan City called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the Work – Under **Contract No. 4AC-EGP-19-049** Drilling Works and Construction of Solar Pump Facilities of **BANAY-BANAY (DAGATAN) PUMP IRRIGATION PROJECT in Amadeo, Cavite** hereinafter called "The Works", and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **FOUR MILLION SIX HUNDRED NINETY-SEVEN THOUSAND NINE HUNDRED THIRTY-EIGHT AND 65/100 PESOS ONLY (Php 4,697,938.65)**

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as are respectively assigned to them in Conditions of hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be construed as part of this CONTRACT AGREEMENT:

- a. Approved Budget Cost for Contract
- b. Notice to Proceed
- c. Contractor's Performance Security
- d. Notice of Awards of Contract and Contractor's "Conforme"
- e. Resolution No. **2019-049** of the Bids and Awards Committee
- f. Minutes of the Opening of Bids
- g. Attendance of the Opening of Bids
- h. Bidding Documents for the Contract
- i. Technical Requirement
- j. Financial Requirement
- k. Program of Work

3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions hereto in the **CONTRACT AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical Specifications** and to furnish all of the equipment, materials, supplies, labor, and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT**.


4. CONTRACTOR's **CALCULATED Bid** in the Form of Bid including its Technical and Financial Proposals.

WITNESSES:


FRANCIS MAE M. ROCELA
IRMO C


EDWIN C. NAZARENO
Sr. Engineer A

CONTRACTOR:


DAWING CONSTRUCTION
Contractor Project Manager/
Authorized Managing Officer

NIA REGION IV-A:


NICASIO C. PAGDANGARAN, JR.
Division Manager A

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No: **4AC-EGP-19-049**

Contact Name: Drilling Works and Construction of Solar Pump Facilities of
BANAY-BANAY (DAGATAN) PUMP IRRIGATION PROJECT

Location: **Amadeo, Cavite**


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.


6. In considerations of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and the manner prescribed by **CONTRACT AGREEMENT**.


7. The Contract Time of **ONE HUNDRED FIFTY CALENDAR DAYS (150 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


NICASIO C. PAGDANGANAN, JR.
Division Manager A
NIA – Cavite Batangas IMO



EDWIN C. NAZARENO
Sr. Engineer A


FRANCIS MAE M. ROCELA
IRMO C
Administrative & Finance Division

Signed, sealed, delivered by
(for the Contractor)


JUL N. JAHADDIN
Authorized Managing Officer
Dawing Construction

Bidding Signature of the
PROCURING ENTITY


NICASIO C. PAGDANGANAN, JR.
Division Manager A
NIA – Cavite Batangas IMO

Binding Signature of the
CONTRACTOR


JUL N. JAHADDIN
Authorized Managing Officer
Dawing Construction

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
PROVINCE OF CAVITE
NAIC, CAVITE

BEFORE ME, as the Notary Public for and within the Municipality of Naic personally appeared **NICASIO C. PAGDANGANAN JR.**, Division Manager A, representing the **National Irrigation Administration Cavite Batangas IMO** with a CTC No. 30855260 issued on January 24, 2019 at Naic, Cavite and **JUL N. JAHADDIN**, Authorized Representative of **DAWING CONSTRUCTION** with PRC ID NO. 0149817 issued on December 02, 2016 at PRC Manila known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which is written dully signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this 18 day of JUL 2019.

WITNESSES:

[Signature]
FRANCIS MAR M. ROCELA
IRMO C

[Signature]
EDWIN C. NAZARENO
Sr. Engineer A

CONTRACTOR:

[Signature]
DAWING CONSTRUCTION
Contractor Project Manager/
Authorized Managing Officer

NIA REGION IV-A:

[Signature]
NICASIO C. PAGDANGANAN, JR.
Division Manager A

[Signature]
ATTY. RODOLFO T. LOPEZ
NOTARY PUBLIC
UNTIL DECEMBER 31, 2019
PTR. NO. 9738173 / 1-3-19
ROLL NO. 5928, TIN NO. 117-118-419
ISSUE COMPLIANCE NO. IV-0019575
IBP LIFETIME NO. 15928



Doc. No. 364
Page No. 73
Book No. XVII
Series of 2019