



Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
CAVITE-BATANGAS IMO

Contract Ref. No: **4AC-SRN-23-016**

Contact Name: **Construction of Concrete Pavement at Sta. 0+000.00 - 0+375.00 Lat B1**
TRES CRUZES RIVER IRRIGATION SYSTEM

Location: **Tanza, Cavite**

THIS CONTRACT AGREEMENT, made this 24 day of APR 2023,
 GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, NATIONAL
 IRRIGATION ADMINISTRATION, CAVITE-BATANGAS IMO; hereinafter
 called the "ENTITY", and RIO DE OBISPO TRADING AND CONSTRUCTION at
 Brgy. Sahud-Ulan, Tanza Cavite called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR executes the Work –
 Under **Contract No. 4AC-SRN-23-016 Construction of Concrete Pavement at Sta.**
0+000.00 - 0+375.00 Lat B1 of TRES CRUZES River Irrigation System in Tanza,
Cavite hereinafter called "The Works", and the ENTITY has accepted the Calculated
Bid of the CONTRACTOR for the execution and completion of the Works at the stated
unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of
ONE MILLION NINE HUNDRED FOURTEEN THOUSAND EIGHT
HUNDRED NINETY-THREE AND 76/100 PESOS ONLY (Php 1,914,893.76).

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as
 are respectively assigned to them in Conditions of hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be construed as part
 of this CONTRACT AGREEMENT:

- a. Approved Budget Cost for Contract
- b. Notice to Proceed
- c. Contractor's Performance Security
- d. Notice of Awards of Contract and Contractor's "Conforme"
- e. Resolution No. **2023-016** of the Bids and Awards Committee
- f. Minutes of the Opening of Bids
- g. Attendance of the Opening of Bids
- h. Bidding Documents for the Contract
- i. Technical Requirement
- j. Financial Requirement
- k. Program of Work

3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in
 accordance with the terms and conditions hereto in the **CONTRACT**
AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical
Specifications and to furnish all of the equipment, materials, supplies, labor, and
 superintendence and other facilities requisite for or incidental to the successful
 completion of the works and the carrying out of all the duties and obligations imposed
 by the **CONTRACT AGREEMENT.**

4. CONTRACTOR's CALCULATED Bid in the Form of Bid including its Technical
 and Financial Proposals.

WITNESSES:


FRANCIS MAEM. ROCELA
 IRMO C


MARVIC R. DINGLASAN
 Sr. Engineer A

CONTRACTOR:


RIO DE OBISPO TRADING AND CONSTRUCTION
 Owner / Authorized Mahaging Officer

NIA CAVITE-BATANGAS IMO:


JAIME C. DE JESUS
 Division Manager A



Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
CAVITE-BATANGAS IMO

Contract Ref. No: **4AC-SRN-23-016**

Contact Name: **Construction of Concrete Pavement at Sta. 0+000.00 - 0+375.00 Lat B1
TRES CRUZES RIVER IRRIGATION SYSTEM**

Location: **Tanza, Cavite**

5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.

6. In considerations of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and the manner prescribed by **CONTRACT AGREEMENT**.

7. The Contract Time of **NINETY CALENDAR DAYS (90 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


JAIMIE C. DE JESUS
Division Manager A
NIA - Cavite Batangas IMO



MARIVIC R. DINGLASAN
Sr. Engineer A


FRANCIS MAE M. ROCELA
IRMO C


Signed, sealed, delivered by
(for the Contractor)


GABRIELLE P. FOJAS
Owner/Authorized Managing Officer
Rio de Obispo Trading and Construction

Bidding Signature of the
PROCURING ENTITY


JAIMIE C. DE JESUS
Division Manager A
NIA - Cavite Batangas IMO

Binding Signature of the
CONTRACTOR


GABRIELLE P. FOJAS
Owner/Authorized Managing Officer
Rio de Obispo Trading and Construction

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
PROVINCE OF _____
TRECE MARTIRES CITY

BEFORE ME, as the Notary Public for and within the Municipality of Naic personally appeared **JAIME C. DE JESUS**, Division Manager A, representing the **National Irrigation Administration Cavite Batangas IMO** with a CTC No. 17210369 issued on January 11, 2023 at Naic, Cavite and **GABRIELLE P. FOJAS** Authorized representative of **RIO DE OBISPO TRADING AND CONSTRUCTION** with PASSPORT ID issued on APRIL 13, 2022 at DEA DASMARINAS known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consists of three (3) pages, including this page, on which is written dully signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this 24 day of APR 2023, _____.

WITNESSES:

[Signature]
FRANCIS MAE M. ROCELA
IRMO C

[Signature]
MARVIC R. DINGLASAN
Sr. Engineer A

CONTRACTOR:

[Signature]
RIO DE OBISPO TRADING AND CONSTRUCTION
Owner/Authorized Managing Officer

NIA CAVITE-BATANGAS IMO:

[Signature]
JAIME C. DE JESUS
Division Manager A

Doc. No. 403
Page No. 81
Book No. XIV
Series of 2023

NOTARY PUBLIC
Until *[Signature]*
PTR No. **ANTY. CLARK S. SANTIAGO**
Notary Public
Issued at until December 31, 2024
Issued on **PTR NO. 8230061 01-03-23**
IBP NO. 288048 10-16-22
ATTORNEY ROLL NO. 15741
MCLE Exemption No. VII-NP002736
valid until April 14, 2025