

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No. 4AQ-RRC-20-002
Contract Name : Improvement of Canal System and Canal Structures
MALINAO ILAYA COMMUNAL IRRIGATION SYSTEM

Location : Atimonan, Quezon


THIS CONTRACT AGREEMENT, made this 24th day of April, 2020, GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, **NATIONAL IRRIGATION ADMINISTRATION, QUEZON IRRIGATION MANAGEMENT OFFICE, LUCENA CITY, QUEZON**; hereinafter called the "ENTITY", and G.R. BERNALES CONSTRUCTION & SUPPLIES at Taal St., De Mesa Compound, Brgy. Gulang-Gulang, Lucena City, called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Work - Under **Contract No. 4AQ-RRC-20-002** for the Improvement of Canal System and Canal Structures of MALINAO ILAYA COMMUNAL IRRIGATION SYSTEM in Atimonan, Quezon hereinafter called "The Works", and the ENTITY has accepted the Calculated Bid and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **FIVE HUNDRED SIXTY FIVE THOUSAND SIXTY THREE PESOS & 2/100 (Php 565,063.02)**.

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:

1. In this **CONTRACT AGREEMENT**, words and expressions shall have meanings as are respectively assigned to them in the Conditions of hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be construed as part of this **CONTRACT AGREEMENT**:
 - a. Approved Budget for Contract
 - b. Notice to Proceed
 - c. Contractor's Performance Security
 - d. Notice of Awards of Contract and Contractor's "Conforme"
 - e. Resolution No. **INF-2019-30**, the Bids and Awards Committee
 - f. Minutes of the Opening of Bids
 - g. Attendance of the opening of bids.
 - h. Bidding Documents for the Contract
 - i. Technical Requirements
 - j. Financial Requirements
 - k. Program of Work
3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions indicated hereto in the **CONTRACT AGREEMENT**, General Conditions, Instruction to Bidders, Plans and Technical Specifications and to furnish all of the equipments, materials, supplies, labor and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT**.
4. CONTRACTOR's Calculated Bid in the Form of Bid including its Technical and Financial Proposals

WITNESSES :


MYRTLE O. ARRIOLA
Cashier B


REYNALDO M. CRISOSTOMO
Senior Engineer A

CONTRACTOR :


GERIELYN R. BERNALES
Manager

G.R. Bernales Construction & Supply

NIA QUEZON IMO:


CHARLIE R. BARROLA
Division Manager A

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A


Contract Ref. No. 4AQ-RRC-20-002
Contract Name : Improvement of Canal System and Canal Structures
MALINAO ILAYA COMMUNAL IRRIGATION SYSTEM

Location : Atimonan, Quezon


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.
6. In consideration of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by **CONTRACT AGREEMENT**.
7. The Contract Time of **NINETY CALENDAR DAYS (90 CD)** which shall commence right after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


CHARRIE D. IBARROLA
Division Manager A
NIA-Quezon IMO



REYNALDO M. CRISOSTOMO
Senior Engineer A


MYRTLE D. ARRIOLA
Cashier B


Signed, sealed, delivered by
(for the CONTRACTOR)


GERILYN R. BERNALES
Manager
G.R. Bernales Construction and Supplies

Binding Signature of the
PROCURING ENTITY


CHARRIE D. IBARROLA
Division Manager A
NIA-Quezon IMO

Binding Signature of the
CONTRACTOR


GERILYN R. BERNALES
Manager
G.R. Bernales Construction and Supplies

NIA REGION IV-A:

CHARLIE D. IBARROLA
Division Manager A

CONTRACTOR :

GERIELYN R. BERNALES
Manager
G.R. Bernales Construction & Supply

WITNESSES :

REYNALDO M. CRISOSTOMO
Senior Engineer A

MYRTLE O. ARRIOLA
Cashier B

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF QUEZON) s.s
)

BEFORE ME, as the Notary Public for and within the Municipality of Lucena City personally appeared **CHARLIE D. IBARROLA ,Division Manager A**, representing the National Irrigation Administration Region IV-A with aCTC No.16109281 issued on January 7, 2020 at Lucena City and **GERIELYN R. BERNALES. , Manager**, representing **G.R. BERNALES CONSTRUCTION AND SUPPLIES** with CTC No.16126318 issued on January 15, 2020 at Lucena City known to me as the same persons who at the foregoing CONTRACT AGREEMENT and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consist of three (3) pages, including this page, on which is written duly signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this day of **APR 24 2020**, 2020 .



NOTARY PUBLIC
Until
PTR. No.
Issued at
Issued on

Doc. No. 33
Page No. 07
Book No. 152
Series of 2020

ATTY. JOSE ANTONIO D. APARTE
NOTARY PUBLIC
UNTIL DECEMBER 31, 2020
PTR NO. 8594052 / 01-02-2020 / LUCBAN, QUEZON
IBP NO. 106861 / 01-06-2020 / QUEZON PROVINCE
ATTORNEY'S ROLL NO. 49606 / TIN NO. 933-336-567
MCLE COMPLIANCE NO. VI-0003146
NO. 85 CONCEPCION ST. BRGY. 6, LUCBAN, QUEZON