

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No. 4AQ-RRN-20-010
Contract Name : Fab., Del. & Instal. of Steel Gate & Construction of Canal Lining & Canal Structures of DUMACAA RIVER IRRIGATION SYSTEM

Location : Lucena City, Quezon

THIS **CONTRACT AGREEMENT**, made this APR 17 2020 day of APR 17 2020, 2020,
GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, **NATIONAL IRRIGATION ADMINISTRATION, QUEZON IRRIGATION MANAGEMENT OFFICE, LUCENA CITY, QUEZON**; hereinafter called the "ENTITY", and **MC REFAZO BUILDERS** at Dahlia Street, Villa Aurea Subd., Brgy. Domoit, Lucena City, Quezon called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Work - Under **Contract No. 4AQ-RRN-20-010** for the **Fab., Del. & Instal. of Steel Gate & Construction of Canal Lining & Canal Structures of DUMACAA RIVER IRRIGATION SYSTEM in Lucena City, Quezon hereinafter called "The Works"**, and the ENTITY has accepted the Calculated Bid and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **ONE MILLION EIGHT HUNDRED EIGHTY TWO THOUSAND THIRTY FIVE PESOS & 77/100 (Php 1,882,035.77)**.

NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:


1. In this **CONTRACT AGREEMENT**, words and expressions shall have meanings as are respectively assigned to them in the Conditions of hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be construed as part of this **CONTRACT AGREEMENT**:
 - a. Approved Budget for Contract
 - b. Notice to Proceed
 - c. Contractor's Performance Security
 - d. Notice of Awards of Contract and Contractor's "Conforme"
 - e. Resolution No. **INF-2020-07**, the Bids and Awards Committee
 - f. Minutes of the Opening of Bids
 - g. Attendance of the opening of bids.
 - h. Bidding Documents for the Contract
 - i. Technical Requirements
 - j. Financial Requirements
 - k. Program of Work
3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions indicated hereto in the **CONTRACT AGREEMENT**, General Conditions, Instruction to Bidders, Plans and Technical Specifications and to furnish all of the equipments, materials, supplies, labor and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT**.
4. CONTRACTOR's Calculated Bid in the Form of Bid including its Technical and Financial Proposals

WITNESSES:


MYRTLE O. AHRRIOLA
Cashier B


REYNALDO M. CRISOSTOMO
Senior Engineer A

CONTRACTOR:


MARITES C. REFAZO
Manager
M.C. Refazo Builders

NIA QUEZON IMO:


CHARLIE P. IBARROLA
Division Manager A

Republic of the Philippines
NATIONAL IRRIGATION ADMINISTRATION
Region IV-A

Contract Ref. No. 4AQ-RRN-20-010

Contract Name : Fab., Del. & Install. of Steel Gate & Construction of Canal Lining & Canal Structures of DUMACAA RIVER IRRIGATION SYSTEM

Location : Lucena City, Quezon


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.


6. In consideration of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by **CONTRACT AGREEMENT**.

7. The Contract Time of **ONE HUNDRED TWENTY CALENDAR DAYS (120 CD)** which shall commence right after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by
(for the ENTITY)


CHARLIE D. IBARROLA
Division Manager A
NIA-Quezon IMO



REYNALDO M. CRISOSTOMO
Senior Engineer A


MYRTLE O. ARRIOLA
Cashier B


Signed, sealed, delivered by
(for the CONTRACTOR)


MARITESS C. REFAZO
Manager
M.C. Refazo Builders

Binding Signature of the
PROCURING ENTITY


CHARLIE D. IBARROLA
Division Manager A
NIA-Quezon IMO

Binding Signature of the
CONTRACTOR


MARITESS C. REFAZO
Manager
M.C. Refazo Builders

WITNESSES:

MYRILE O. ARRIOLA
Cashier B

REYNALDO M. KRISOSTOMO
Senior Engineer A

CONTRACTOR:

MARITESS C. REFAZO
Manager
M.C. Refazo Builders

NIA REGION IV-A:

CHARLIE D. IBARROLA
Division Manager A

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF QUEZON) s.s
)

BEFORE ME, as the Notary Public for and within the Municipality of Lucena City personally appeared **CHARLIE D. IBARROLA ,Division Manager A**, representing the National Irrigation Administration Region IV-A with aCTC No.16109281 issued on January 7, 2020 at Lucena City and **MARITESS C. REFAZO**, Manager, representing **M.C.REFAZO BUILDERS** with CTC No. 16126318 issued on January 15, 2020 at Lucena City known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consist of three (3) pages, including this page, on which is written duly signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this day of **APR 17 2020**.



NOTARY PUBLIC
Until
PTR. No.
Issued at
Issued on

ATTY. LESLIE L. RAGELIS
Notary Public

Notarial Commission No, 2020-15
Until December 31, 2021
Atty's Roll No. 27352
PTR No. 1051156 / Jan. 2, 2020 / Lucena City
IBP No. 095373 / Nov. 21, 2019 / Pasig City
MCLE No. VI-0005524 / Valid until April 14, 2022
Unit 2 Old Garcia Clinic, Edaño St.
Lucena City, Quezon / (042)-7174934

Doc. No. 113
Page No. 23
Book No. 102
Series of 2020