


NIA REGION IV-A:


  
ROMEO M. LOPEZ  
Regional Manager

CONTRACTOR :

  
JAIME B. CHING  
Manager  
JAIME B. CHING Enterprises

WITNESSES :

  
ERWIN M. LUCELA  
Principal Engineer

  
NARCISO R. GABRILLO  
Manager  
Administrative & Finance Division

Republic of the Philippines  
Region IV-A

Contract Ref. No. 4AL-RRN-19-014A

Contract Name : Construction of Diversion Works and Dam Protection

STA. CRUZ RIVER IRRIGATION SYSTEM - PACKAGE 1

Location : Liliw, Laguna

THIS CONTRACT AGREEMENT, made this 7<sup>th</sup> day of August, 2019, GOVERNMENT OF THE PHILIPPINES, NATIONAL IRRIGATION ADMINISTRATION, REGION IV-A, PILA, LAGUNA; hereinafter called the "ENTITY", and JAIME B. CHING ENTERPRISES at No. 071 Caballero St., Monserrat Subdivision, Sto. Angel Sur, Sta. Cruz, Laguna called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Work - Under Contract No. 4AL-RRN-19-014A for the Construction of Diversion Works and Dam Protection of STA. CRUZ RIVER IRRIGATION SYSTEM - PACKAGE 1 in Liliw, Laguna hereinafter called "The Works", and the ENTITY has accepted the Calculated Bid of the CONTRACTOR for the execution and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of THIRTY ONE MILLION ONE HUNDRED EIGHTY SIX THOUSAND FIVE HUNDRED ONE PESOS & 59/100 (Php31,186,501.59).

**NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:**

1. In this CONTRACT AGREEMENT, words and expressions shall have meanings as are respectively assigned to them in the Conditions of hereinafter referred to. 2. The following documents shall be attached, deemed to form, and be construed as part of this CONTRACT AGREEMENT:

- a. Approved Budget for Contract
- b. Notice to Proceed
- c. Contractor's Performance Security
- d. Notice of Awards of Contract and Contractor's "Conforme"
- e. Resolution No. **2019-018**, the Bids and Awards Committee
- f. Minutes of the Opening of Bids
- g. Attendance of the opening of bids.
- h. Bidding Documents for the Contract
- i. Technical Requirements
- j. Financial Requirements
- k. Program of Work

3. The CONTRACTOR agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions indicated hereto in the CONTRACT AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical Specifications and to furnish all of the equipments, materials, supplies, labor and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the CONTRACT AGREEMENT.

4. CONTRACTOR'S Calculated Bid in the Form of Bid including its Technical and Financial Proposals

Republic of the Philippines  
NATIONAL IRRIGATION ADMINISTRATION  
Region IV-A

Contract Ref. No. 4AL-RRN-19-014A

Contract Name : Construction of Diversion Works and Dam Protection

STA. CRUZ RIVER IRRIGATION SYSTEM - PACKAGE 1

Location : Liliw, Laguna



5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.

6. In consideration of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by **CONTRACT AGREEMENT**.


7. The Contract Time of **TWO HUNDRED FORTY CALENDAR DAYS (240 CD)** which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.

Signed, sealed, delivered by  
(for the ENTITY)

**ROMEO M. LOPEZ**  
Regional Manager  
NIA - Region IV - A  
  
**ERWIN M. LUCILA**  
Principal Engineer C  
  
**NARCISA R. GABRIDO**  
Manager  
Administrative & Finance Division


Signed, sealed, delivered by  
(for the CONTRACTOR)

  
**JAIIME B. CHING**  
Manager  
JAIME B. CHING Enterprises

Binding Signature of the  
PROCURING ENTITY

**ROMEO M. LOPEZ**  
Regional Manager  
NIA - Region IV - A

Binding Signature of the  
CONTRACTOR


  
**JAIIME B. CHING**  
Manager  
JAIME B. CHING Enterprises


NIA REGION IV-A:


CONTRACTOR :

WITNESSES :

  
**ROMEO M. LOPEZ**  
Regional Manager

  
**JAIME B. CHING**  
Manager  
JAIME B. CHING Enterprises

  
**ERWAN M. LUCELA**  
Principal Engineer C

  
**NARCISO R. GARRIDO**  
Manager  
Administrative & Finance Division

Doc. No. 558  
Page No. 11  
Book No. 10  
Series of 2019



ATY. SALVADOR M. SOLIS  
NOTARY PUBLIC  
NP-0429 UNTIL DECEMBER 31, 2020  
ROLL NO. 9875893 FOR LIFETIME NO. 2118  
PTR NO. 9875893 12-27-18/5TA, CRUZ LAGUNA  
MCLE COMPLIANCE NO. VI-0013322

The instrument consist of three (3) pages, including this page, on which is written duly signed by the contracting parties and witnesses on the left margin of the other pages.  
IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this 7<sup>th</sup> day of August, 2019.

BEFORE ME, as the Notary Public for and within the Municipality of Pila personally appeared **ROMEO M. LOPEZ**, Regional Manager, representing the National Irrigation Administration Region IV-A with a CTC No. 12485390 issued on January 14, 2019 at Pila, Laguna and **JAIME B. CHING**, Manager, **JAIME B. CHING ENTERPRISES** with CTC No. 21505504 issued on Jan. 11, 2019 at Sta. Cruz, Laguna known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

REPUBLIC OF THE PHILIPPINES )  
PROVINCE OF LAGUNA ) s.s

ACKNOWLEDGEMENT