

Republic of the Philippines  
NATIONAL IRRIGATION ADMINISTRATION  
Region IV-A

Contract Ref. No. 4AL-RRN-19-014C  
Contract Name : Construction of Canal System and Improvement of Service Road

Location : STA. CRUZ RIVER IRRIGATION SYSTEM - PACKAGE 3  
Liliw, Laguna


THIS **CONTRACT AGREEMENT**, made this 16<sup>th</sup> day of August, 2019, **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, NATIONAL IRRIGATION ADMINISTRATION**, REGION IV-A, PILA, LAGUNA; hereinafter called the "**ENTITY**", and **CHARLMELDAY CONSTRUCTION SUPPLY & SERVICES** at Blk. 12, Lot 4, Grand Riviera Subdivision, Bulilan Sur, Pila, Laguna called the "**CONTRACTOR**".


WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** execute the Work - Under **Contract No. 4AL-RRN-19-014C** for the Construction of Canal System and Improvement of Service Road of **STA. CRUZ RIVER IRRIGATION SYSTEM - PACKAGE 3** in Liliw, Laguna hereinafter called "The Works", and the **ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **SIXTEEN MILLION SIX HUNDRED FORTY FOUR THOUSAND FIVE HUNDRED NINETY ONE PESOS & 65/100 (Php16,644,591.65)**.

**NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:**


1. In this **CONTRACT AGREEMENT**, words and expressions shall have meanings as are respectively assigned to them in the Conditions of hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be construed as part of this **CONTRACT AGREEMENT**:
  - a. Approved Budget for Contract
  - b. Notice to Proceed
  - c. Contractor's Performance Security
  - d. Notice of Awards of Contract and Contractor's "Conforme"
  - e. Resolution No. **2019-020**, the Bids and Awards Committee
  - f. Minutes of the Opening of Bids
  - g. Attendance of the opening of bids.
  - h. Bidding Documents for the Contract
  - i. Technical Requirements
  - j. Financial Requirements
  - k. Program of Work
3. The **CONTRACTOR** agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions indicated hereto in the **CONTRACT AGREEMENT**, General Conditions, Instruction to Bidders, Plans and Technical Specifications and to furnish all of the equipments, materials, supplies, labor and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT**.
4. **CONTRACTOR's** Calculated Bid in the Form of Bid including its Technical and Financial Proposals

WITNESSES :

  
**NARCISAR GABRIDO**  
Manager  
Administrative & Finance Division

  
**ERWIN M. LUCELA**  
Principal Engineer C

CONTRACTOR :

  
**CHERYL DAY V. REUYAN**  
Manager  
CHARLMELDAY Const. Supply & Services

NIA REGION IV-A:

  
**ROMEO M. LOPEZ**  
Regional Manager

Republic of the Philippines  
NATIONAL IRRIGATION ADMINISTRATION  
Region IV-A

Contract Ref. No. 4AL-RRN-19-014C

Contract Name : Construction of Canal System and Improvement of Service Road


STA. CRUZ RIVER IRRIGATION SYSTEM - PACKAGE 3


Location : Liliw, Laguna

5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.
6. In consideration of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by **CONTRACT AGREEMENT**.
7. The Contract Time of ONE HUNDRED EIGHTY CALENDAR DAYS (180 CD) which shall commence Seven (7) days after the issuance of Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.


Signed, sealed, delivered by  
(for the ENTITY)

  
**ROMEO M. LOPEZ**  
Regional Manager  
NIA - Region IV - A


  
**ERWIN M. LUCELA**  
Principal Engineer C

  
**NARCISA R. GABRIDO**  
Manager  
Administrative & Finance Division


Signed, sealed, delivered by  
(for the CONTRACTOR)

  
**CHERYL DAY V. REUYAN**  
Manager  
CHARLMELDAY Const. Supply & Services

Binding Signature of the  
PROCURING ENTITY

  
**ROMEO M. LOPEZ**  
Regional Manager  
NIA - Region IV - A

Binding Signature of the  
CONTRACTOR

  
**CHERYL DAY V. REUYAN**  
Manager  
CHARLMELDAY Const. Supply & Services

ACKNOWLEDGEMENT

WITNESSES :

*Narciso R. Garrido*  
NARCISO R. GARRIDO  
Manager  
Administrative & Finance Division

*Erwin M. Lucela*  
ERWIN M. LUCELA  
Principal Engineer C

CONTRACTOR :

*Cheryl Day V. Reuyan*  
CHERYL DAY V. REUYAN  
Manager  
CHARLMELDAY Const. Supply & Services

NIA REGION IV-A:

*Romeo M. Lopez*  
ROMEO M. LOPEZ  
Regional Manager

REPUBLIC OF THE PHILIPPINES )  
PROVINCE OF LAGUNA ) s.s  
)

BEFORE ME, as the Notary Public for and within the Municipality of Pila personally appeared **ROMEO M. LOPEZ** ,Regional Manager, representing the **National Irrigation Administration Region IV-A** with a CTC No.12485390 issued on January 14, 2019 at Pila, Laguna and **CHERYL DAY R. JUAN** , Manager , **CHARLMELDAY CONSTRUCTION SUPPLY & SERVICES** with CTC No. 12462918 issued on Jan 4, 2019 at Pila,Laguna known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consist of three (3) pages, including this page, on which is written duly signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this 16<sup>th</sup> day of August ,2019.

*Antonio P. Belova*  
ANTONIO P. BELOVA  
Notary Public

NOTARY PUBLIC  
Until 2020  
PTR. No. 1994-00000A  
Issued at. 04030/JUNE 1, 1987  
Issued on



Doc. No. 451  
Page No. 91  
Book No. CCCLXVIII  
Series of 2019