



Republic of the Philippines  
**National Irrigation Administration**  
 REGION IV-A, CALABARZON

Contract Ref. No. **4AQ-LPA-20-019A**  
 Contract Name : Construction of Canal System - Package 1  
AGOS RIVER IRRIGATION SYSTEM

Location : **Infanta, Quezon**

THIS **CONTRACT AGREEMENT**, made this **27<sup>th</sup>** day of **August**, 2020, **GOVERNMENT OF THE REPUBLIC OF THE PHILIPPINES, NATIONAL IRRIGATION ADMINISTRATION**, REGION IV-A, PILA, LAGUNA; hereinafter called the "**ENTITY**", and **R'CEL GENERAL CONTRACTOR & GENERAL MERCHANDISE** at Sitio Bagong Lipunan, Brgy. Duhat, Sta. Cruz, Laguna called the "**CONTRACTOR**".

WHEREAS, the **ENTITY** is desirous that the **CONTRACTOR** execute the Work - Under **Contract No. 4AQ-LPA-20-019A**- Construction of Canal System, Package 1 for **AGOS RIVER IRRIGATION SYSTEM in Infanta, Quezon** hereinafter called "The Works", and the **ENTITY** has accepted the Calculated Bid of the **CONTRACTOR** for the execution and completion of the Works at the stated unit bid prices shown in the attached Bill of Quantities, or a Total Contract Price of **TWELVE MILLION SIX HUNDRED ELEVEN THOUSAND THREE HUNDRED THREE PESOS & 57/100**  
**PHP 12,611,303.57**

**NOW THIS CONTRACT AGREEMENT WITNESSETH AS FOLLOWS:**

1. In this **CONTRACT AGREEMENT**, words and expressions shall have meanings as are respectively assigned to them in the Conditions of hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be construed as part of this **CONTRACT AGREEMENT**:
  - a. Approved Budget for Contract
  - b. Notice to Proceed
  - c. Contractor's Performance Security
  - d. Notice of Awards of Contract and Contractor's "Conforme"
  - e. Resolution No. **2020 - 021**, the Bids and Awards Committee
  - f. Minutes of the Opening of Bids
  - g. Attendance of the opening of bids.
  - h. Bidding Documents for the Contract
  - i. Technical Requirements
  - j. Financial Requirements
  - k. Program of Work
3. The **CONTRACTOR** agrees to perform faithfully all of the Contract Works in accordance with the terms and conditions indicated hereto in the **CONTRACT AGREEMENT, General Conditions, Instruction to Bidders, Plans and Technical Specifications** and to furnish all of the equipments, materials, supplies, labor and superintendence and other facilities requisite for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the **CONTRACT AGREEMENT**.
4. **CONTRACTOR's** Calculated Bid in the Form of Bid including its Technical and Financial Proposals

WITNESSES :

**NARCISO R. GABRIDO**  
 Division Manager A  
 Administrative & Finance Division

**ERWIN M. LUCELLA**  
 Acting Division Manager  
 Engineering & Operations Division

CONTRACTOR :

**ROLANDO T. ANG**  
 Manager  
 R'CEL Gen. Contractor & Gen. Mdse.

NIA REGION IV-A:

**ROMEO M. LOPEZ**  
 Regional Manager A



Republic of the Philippines  
**National Irrigation Administration**  
REGION IV-A, CALABARZON

Contract Ref. No. **4AQ-LPA-20-019A**


Contract Name : Construction of Canal System - Package 1  
**AGOS RIVER IRRIGATION SYSTEM**


Location : **Infanta, Quezon**


5. In consideration of the payments to be made by the ENTITY to CONTRACTOR as hereinafter mentioned, the CONTRACTOR, he covenants with the ENTITY to execute and complete the Works remedy any defects therein in conformity with the provisions of **CONTRACT AGREEMENT** in all respects.
6. In consideration of the execution and completion of the Works by CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit prices in the CONTRACTOR's Calculated Bid applied to the actual quantities accomplished as certified by PROCURING ENTITY under the provisions of this **CONTRACT AGREEMENT**, at the times and in the manner prescribed by **CONTRACT AGREEMENT**.
7. The Contract Time of **TWO HUNDRED FORTY CALENDAR DAYS (240 CD)** which shall commence right after the issuance of Notice to Proceed.

**IN WITNESS WHEREOF**, the parties hereto have thereto have caused this **CONTRACT AGREEMENT** to be executed the day and year first before written.

Signed, sealed, delivered by  
(for the ENTITY)

  
**ROMEO M. LOPEZ**  
Regional Manager A  
NIA - Region IV - A

  
**ERWIN M. LUCELA**  
Acting Division Manager A  
Engineering & Operations Division

  
**NARCISA E. GABRIDO**  
Division Manager A  
Administrative & Finance Division

Signed, sealed, delivered by  
(for the CONTRACTOR)

  
**ROLANDO T. ANG**  
Manager  
R'CEL Gen. Contractor & Gen. Mdse.

Binding Signature of the  
PROCURING ENTITY

  
**ROMEO M. LOPEZ**  
Regional Manager A  
NIA - Region IV - A

Binding Signature of the  
CONTRACTOR

  
**ROLANDO T. ANG**  
Manager

WITNESSES :

  
**NARCISO R. GABRIDO**  
Division Manager A  
Administrative & Finance Division

  
**ERWIN M. LUCELA**  
Acting Division Manager  
Engineering & Operations Division

CONTRACTOR :

  
**ROLANDO T. ANG**  
Manager  
R'CEL Gen. Contractor & Gen. Mdse.

NIA REGION IV-A:

  
**ROMEO M. LOPEZ**  
Regional Manager A

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES )  
PROVINCE OF LAGUNA ) s.s  
Pila, Laguna )

BEFORE ME, as the Notary Public for and within the Municipality of Pila personally appeared **ROMEO M. LOPEZ** , Regional Manager A, representing the National Irrigation Administration Region IV-A with a CTC No11278698 issued on January 15, 2020 at Pila, Laguna and **ROLANDO T. ANG** , Manager of R'CEL GEN. CONTRACTOR & GEN. MDSE with CTC No. 20876444 issued on January 8, 2020 at Sta. Cruz, Laguna known to me as the same persons who at the foregoing **CONTRACT AGREEMENT** and they acknowledged to me this is their true act and deed for in behalf of the parties they represented.

The instrument consist of three (3) pages, including this page, on which is written duly signed by the contracting parties and witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I HAVE HEREUNTO AFFIXED MY Signs and Official Seal this 27<sup>th</sup> day of August , 2020 .

  
**ATTY. JILL B. MANANGKIL**

NOTARY PUBLIC Notary Public until 31 December 2020  
Until Commission No. SC-223 (19) / Roll No. 6318:  
PTR. No. PTR No. 7894929 / 01.03.2020 / Pila, Laguna:  
Issued at IBP No. 012792 / Lifetime / Laguna  
Issued on MCLE Compliance No. VI-0005234  
40 Florida Village, Latain, Pila, Laguna



Doc. No. 253  
Page No. 52  
Book No. XIV  
Series of 2020